
Work Order Bid (ID)
WORK TO BE PERFORMED IN ACCORDANCE WITH 2011 
TENNESSEE WEATHERIZATION FIELD GUIDE and ANY 
LOCAL CODES. QUESTIONS SHOULD BE DIRECTED TO 

EAST TENNESSEE RESOURCE AGENCY - 
WEATHERIZATION DEPT.

WO/60006EA8773/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Site Built 1929
Certified Firm/Renovator Required!! *

* Due to Installation of Attic Access Door & Wall Insulation

COMMENT

Company Name & License Number:

Contractor's Signature:

60006EA8773Audit Name:

CLIENT INFORMATION

60006EA8773Client ID:

AGENCY INFORMATION

East Tennessee Human Resource Agency (865) 691-2551

(865) 531-72169111 Cross Park Drive, Suite D100

Agency Phone:Agency:

Email Address:

Fax:Address:

Knoxville, TN   37923

Ralexander@ethra.org

Alexander, Randy Work Phone:Agency Contact:

Email Address:

(865) 705-8545Cell Phone:
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Measures

Mastic (10) Duct Boots & Floor Return 

Plenum

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

1

Misc Material10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 1.  Air Seal Around (2) Wood Stove Flue Pipe Penetrations with High 
Temperature Sealant. (L/R & Kit.)
2.  Weatherstrip DR1 ( DR2 at bedroom is never used and sealed shut. Client 
does not want door installed at DR4 where there is only a heavy duty storm 
door present. Claims this would eliminate her natural light.)
3. Repair broken glass panel on lower storm window #19 ( 25" x 25" )
4. Repair broken glass panel @ Fixed Window #9 ( 14" x 25" )
5. Caulk around interior frames of all 19 windows.

Components Inspected

#

2

Infiltration Reduction10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment In Unconditioned Basement

Components Inspected

#

3

DHW Tank Insulation1 1EachHot Water Equipm

DHW Tank Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 6 Ln. Ft. @ Each Hot And Cold Water Line

Components Inspected

#

4

DHW Pipe Insulation1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Lighting Retrofits LT1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Contractor to discuss with client for most efficient installation of CFL's.

Components Inspected

#

5

Compact Fl.  - 26 Watt1 4Each 
Lamp

Lighting

Compact Fl.  - 26 Watt2 4Each 
Lamp

Labor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Wall Insulation EW1,EW2,NW1,NW
2,NW3,SW1,SW2,W
W1,WW2,WW3

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Blow Walls (Exterior is Metal Siding Over Wood Siding & Interior is Panelling 
Over Pine Boards.)

Components Inspected

#

6

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 1119SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 1119SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Attic Ins. R-30 A1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Additional cost is to Enlarge Existing Attic Access to 22" x 30", Install Energy 
Cap, Insulate lid to R30, and add 2 latches for proper air seal at attic access 
door in utility room.

Components Inspected

#

7

Attic Insulation  - Blown 
Cellulose - R-30

1 1444SqFtInsulation

Attic Insulation  - Blown 
Cellulose - R-30

2 1444SqFtLabor

Added Misc Cost3 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Install Bathroom Exhaust Fan w/Light

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

8

Bathroom exhaust fan1 1EachHealth and Safety 

Labor2 1HourLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Page 5 of 6

Client ID: 60006EA8773

WO/60006EA8773/1

Work Order Bid (ID)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 10/3/2011



Lead Based Paint/Asbestos Likely-

Certified Firm/Renovator Required!!

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Walls & Attic Access

Components Inspected

#

9

Misc Material10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

PressureRelief Piping Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

10

Pressure relief piping (+)10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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